


NEW STANTON BOROUGH  
WESTMORELAND COUNTY, PENNSYLVANIA

NEW STANTON PARK – PARK UPGRADE PHASE IV –  
CONSTRUCTION OF 3 PICKLEBALL COURTS

W.E. # 25638



**ADDENDUM NO. 1**  
**July 31, 2025**

All Contractors who may be bidding on the work under this Contract shall read and observe this Addendum and any future Addenda.

Every Bidder shall note that while certain requirements in this Addendum may be specifically noted as applying to a particular page, section, and/or plan in the Contract Documents, such changes shall apply also to any other page, section, and/or plan where the change is relevant.

All Contractors who are bidding on this work shall take cognizance of the revisions, changes, additions, or deletions shown in this and future Addenda and shall provide for the same in their Bid.

**PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE BID PROPOSAL**

**PLEASE FAX OR EMAIL THIS PAGE ONLY TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM TO WIDMER ENGINEERING INC. AT (724)626-8509 OR EMAIL TO [rherbert@widmerengineering.com](mailto:rherbert@widmerengineering.com) - THANK YOU!**

Please be advised of the following changes:

1. Alternate Bid #3 - Handicap Parking area #1 to receive 1.5" of 9mm superpave.
2. Alternate Bid #3 - Handicap Parking areas #2 and #3 to receive 2.5" of BCBC 25.0mm, and 1.5" of 9mm superpave after rolling existing stone.
3. Alternate #5 - Walking Path to be paved with 2" of 9.5mm of ID2 pavement.

\_\_\_\_\_  
CONTRACTOR

\_\_\_\_\_  
SIGNATURE

WIDMER ENGINEERING, INC.  
PROJECT ENGINEERS

  
\_\_\_\_\_  
STEVE EBY  
PROJECT MANAGER

ADA-1