

**BULLSKIN TOWNSHIP
FAYETTE COUNTY, PENNSYLVANIA**

**MATERIALS STORAGE BUILDING
PROJECT NO. 24805**

**ADDENDUM NUMBER 1
DATE 9/17/26**

All Contractors who may be bidding on the work under this Contract shall read and observe this Addendum and any future Addenda.

Every Bidder shall note that while certain requirements in this Addendum may be specifically noted as applying to a particular page, section, and/or plan in the Contract Documents, such changes shall apply also to any other page, section, and/or plan where the change is relevant.

All Contractors who are bidding on this work shall take cognizance of the revisions, changes, additions, or deletions shown in this and future Addenda and shall provide for the same in their Bid. **PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE BID PROPOSAL.**

Please be advised of the following changes and/or clarifications:

- **Time of completion is being changed to sixty calendar days from Notice to Proceed. The Township needs to use this building for the upcoming winter season.**
- **Sill plate is to be treated lumber.**
- **Block can be smooth-faced.**

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE BID PROPOSAL

PLEASE EMAIL THIS PAGE ONLY TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM TO WIDMER ENGINEERING INC. AT EMAIL vbowman@widmerengineering.com OR FAX TO 724-626-8509.
THANK YOU !

Attached are the documents containing changes for the Bid Proposal.

CONTRACTOR

WIDMER ENGINEERING INC.

SIGNATURE


Kerry Bell, Project Manager